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1 18.13

& 18,14

RCC: Ready Mix Concrete PCC : Plain Cement Concrete We request you all to exclude Civil Work from our scope. Bidder to adhere the Scope of Work

2 1B.16 Integration & Modification of ROSOV, MOV, DPT and other 

instruments of additional receipt header line controls and logic with 

existing system including visit of OEM, survey for existing system for 

logic and control features and design of the new logic and control to 

include ROSOV, MOV, DPT and other instruments of additional receipt 

header line. All necessary Hardware, Software, Licenses, Certificates 

new or modification to existing hardware, software including 

amendment in license / certificate is in the scope of the Contractor.  All 

required manpower and OEM person visit charges, consultancy work 

charges are in the scope of the Contractor Supply, Installation & 

Integration of New ROSOV and MOV's Panels / Signals with existing 

Process PLC and Safety PLC including required software and Hardware 

Licences along with Alarm Management, User Friendly Graphics 

Generation, OPC Server etc

complete in all respect.

Please provide the Spare IO Modules & Spare rack space available in 

the Existing PLC along with System Configuration

Please provide the Software Points available in Existing package

Indicate the Scope of OPC integration

We presume our Scope is Limited to only configure the IO Card 

required for current Job.& required Logics.

Software Enhancement in Tags & Version Upgrade is excluded in our 

scope .

Contractor to visit site and collect the required data. 

Available mapping data is shared as addendum to tender 

documents however it is the bidder scope to verify the 

same with existing system and any additional data which 

may be required shall be collected by bidder from site. 

Also contractor scope is not limited only to configure the 

I/O card required for current job but whatever material, 

hardware and software required for the integration, 

interface and communication has to be done by the 

Contractor. 

3 2A.10.1 Multi point (8 point)

temperature element complete as per specification and tender 

document
4 2A.10.2 pressure transmitter with integral display unit, interface with Primary 

Radar gauge for density measurement to TFM system along with one 

no. 50mm Fire Safe isolation ball valves (Heavy Grade), flushing ring, 

nipples, drain valve and cap etc as per specifications and tender 

document.
5 2A.10.3 Level Switch Vibrating Fork Type as per Specification and Tender 

document

6 2A.10.4 Radar type with Tank side Indicator as per Specification and Tender 

document

7 2A.10.5 Level Transmitter - Servo type with Tank side Indicator as per 

Specification and Tender document

8 1B.2.1 Installation of 415V, 32A, 10 kA for 1 sec. Al busbar, IP-65,  Indoor 

Type, wall mounted Sub Distribution Board as per attached 

specification of this tender. ( MOVDB)

Incomer : 1 No. 63A, 4P MCCB

Outgoing        : 12 Nos. 16A, TPN MCBs

415V, 32A, 10 KA AI Busbar.But in Incomer We have taken 63 A,4P 

MCCB.Kindly clarify.

It shall be 415V, 63A, 10KA Al busbar 

9 1B.2.2 Relocation of Local Push Button Stations, Emergency Button station, 

Tank side Indicators for all existing 6 Nos. Tank / Tank Equipment / 

Instrument including civil works for support foundation and 

installation of structural steel support works etc.

We request you all  to exclude Civil Work from our scope . Bidder to adhere the Scope of Work

Consolidated Pre Bid Queries Response

Provide technical Specifications along with data sheet Provided as addendum to tender documents. Bidder to 

note that all equipments/instruments shall be compatible 

to existing PLC/SCADA System.



10 Existing Local Push Buttons, emergency button stations, Tank side 

Indicators etc shall be relocated in site premises as per direction of 

Engineer In charge.

The scope includes removal of Local Push Button stations, emergency 

button stations, Civil Works like excavation for Footing, backfilling by 

earth, Concrete Footing, including Painting of Structural steel 

members of Support etc complete in all respect and the same shall be 

installed at designated place as per direction of Engineer In charge. 

Requisite support for these shall have a separate Rate in items 

Structural steel in Sr. No. 8.1.

We request you all  to exclude Civil Work from our scope . Bidder to adhere the Scope of Work

11 1B.8.1 Installation, Integration, Testing and Commissioning of Exd/FLP Local 

Push button station cum indication lamp outside tank farm dyke wall 

for open and close of ROSOV, along with mounting structure etc 

complete as per  tender document.

Provide technical Specifications along with data sheet Refer Document No. DAFFPL-DELHI-IN-SP-108  of Tender 

Document

12 1B.9 Receiving from owner's store, transporting to erection site including 

handling, inspection, cutting to required shape & size, providing 

supporting arrangements grinding, welding, drilling holes etc. for 

fabrication work, transporting the fabricated steel structural to 

erection site, installation in position on floors, walls, ceilings, roofs, 

columns, existing structures, on towers, vessels, in ready made 

trenches, in floor sites etc. by hoisting, welding, bolting (Including 

Ancho Fastners supply and Grouting), riveting, grouting etc., minor 

repair / denting, as required, breaking of walls / floors / ceilings / 

columns & making good the same by cement plastering, supply of 

nuts, bolts, washers, screws, fasteners, civil masonary materials, 

fabrication & installation of FRP cable tray, cable rack supports, risers, 

hangers, base frames of Junction Boxes, Panels supports, brackets, 

pedestals, frameworks etc. made out of channels, angles, flats, plates, 

rods, etc. for cables, pipes, electrical equipment, lighting fittings & 

their accessories, earthing materials, cable trays etc., surface 

treatment of steel structural  works including surface cleaning, supply 

& one coat of epoxy based primer & one coats of epoxy based finish 

paint, all work, labour

and materials complete as per drawings, specifications,

We request you all to exclude Mechanical Work from our scope. Bidder to adhere the Scope of Work

13 1B.9.1 ISMC 100 / ISA 75x75x8 L / Any other size of Structural steel material Please Provide BOQ Residual/Required Engineering is in the Scope of 

Successful Bidder i.e Contractor

14 22 GUARANTEE/WARRANTY   12 Months from Completion We request you all to revise as 12 Months from date of 

Commissioning or 18 Months from date despatch whichever is earlier

Materials/workmanship shall be guaranteed against 

manufacturing defects, materials, workmanship, and 

design for a period of 12 months from the date of 

handover of site after completion of all works at DAFFPL 

site. Warranty for replacement of material / accessories 

should be provided free of charges at our premises. The 

above guarantee/warranty will be without prejudice to 

the certificate of inspection or material receipt note 

issued by us in respect of the materials.



15 24 Construction Water & Power We request you all to Provide Free water & power Please refer clause-4 of chapter-5 and clause-24 of 

chapter-1 of tender document.

16 Site Storage , Watch Ward  & Un Loading Kindly provided covered Storage with Lock & key , Watch & ward for 

the supplied Materials

DAFFPL will provide open space. Construction of store 

with lock & key arrangement, watch & ward are solely 

bidder scope and responsibility.

17 29 Quantities Variations  is Plus /minus 2.5 %

In Page No 141  Quantity Variation is not applicable

Both are Contradictory Kindly clarify . The quantities shown against the various items are only 

indicative of the quantum of work and it may vary to any 

extent. Billing/payment will be done as per actual. Vendor 

to make precise measurements at site before dispatch of 

any material. Payment will be done on actual 

consumption of material & works carried out. Amount for 

unused material will be adjusted in final billing/payment.

18 32 Terms of Payment for supply We request you all to approve 90% payment  against Supply & 

5%balance after Installation & 5% after Installation & handover

Bidder to follow Tender T&C's

19 Terms of Payment for Erection We request you all  to approve 90% against Prorate of Installation &

10% after completion

Bidder to follow Tender T&C's

20 Contractor should submit PBG equal to 10% of Total Order Value with 

in 30 days of issue of LOI/PO.

The current government norms is 3%  PBG . No Deviation

21 BOQ Part-1A :  Sr. No. 1A.1 and  1A.2  PDB and MOVDB Panel  

respectively.

We are considering weatherproof. If it is flameproof, kindly confirm. They shall be Weatherproof with enclosure protection of 

minimum rating of IP 55. 

22 BOQ Part-1A : Sr No. 1A.5.1 and  1A.5.2 Junction Boxes and Cable 

Glands respectively.

We are considering weatherproof. If it is flameproof, kindly confirm. They shall be Weatherproof and Flameproof with 

minimum rating of IP 67. 

23 BOQ Part-1A : Sr. No. 1A.6 and  1A.7  Earth Pit. Drawings required. Bidder to propose maintenance free earth pits and same 

will be constructed as per site conditions.

24 BOQ Part-1B: Sr. No.  1B.10 and  1B.15 Civil work. Drawings required. As the civil quantities are less in nature and Bidder to 

consider the appropriate civil works as a general practice.

25 BOQ Part-2A: Sr. No. 2A.10 Supply of Instruments. Technical specification required. Provided as addendum to tender documents.

26 BOQ Paert-2A:Sr. No. 2A.11 Supply of Instruments Hook up 

Accessories.

We are considering Voltex India and HP Valves & Fittings Make. Noted but the vendor/bidder to ensure the compatibility 

& opertability.
Please confirm whether we have to follow BOQ description or the 

attached cable technical specification:
1. As per specification for TS LV Cable : 1.1 KV, Solid / Stranded 

Aluminium Conductor, XLPE insulated, Extruded ST2 Inner Sheath, GS 

RWA/Flat Strip, Extruded FRLS Outer Sheath, generally to IS 7098-1.

2. As per specification for TS FRLS Cable : 1.1 KV, Stranded Annealed 

Bare Copper Conductor, HR PVC Type C insulated, Extruded ST2 Inner 

Sheath, GS RWA/Flat Strip, Extruded FRLS Outer Sheath, generally to 

IS 7098-1.
28 Is steel drum required for all type of cable? Wooden Drum may serve the purpose.

29 Shutdown/Site works Shutdown will be provided within 3 days of vendor intimation. We 

request M/s DAFFPL to confirm the same.

It is a working location and the shutdown jobs may get 

delayed due to operational requirement.  Considering the 

same completion period is kept. Any extra claims on 

account of the same will not be entertained.

Kindly note Power Cable less than and equal to 10 Sqmm 

shall be  Copper Conductor  Cables and rest will be  

Aluminium Conductor Cable. All Cables shall be XLPE 

insulated, Extruded ST2 Inner Sheath, Outer sheath shall 

be FRLS.

27
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22 22.GUARANTEE/WARRANTY: 12 months starting from date of successful commissioning or 18 

months from the date of last supply whichever is earlier.

Materials/workmanship shall be guaranteed against 

manufacturing defects, materials, workmanship, and 

design for a period of 12 months from the date of 

handover of site after completion of all works at DAFFPL 

site. Warranty for replacement of material / accessories 

should be provided free of charges at our premises. The 

above guarantee/warranty will be without prejudice to 

the certificate of inspection or material receipt note 

issued by us in respect of the materials.

31 - Warranty & AMC of the existing items We understand the Warranty & AMC of the existing TLF instruments 

like BCU, Flow Meter, DCV, PLC, DCS & other items are shall be taken 

care by M/s DAFFPL. Kindly Confirm

Confirmed

32 - Existing Items We understand that the items provided shall be in working & Healthy 

condition.

Noted & Confirmed

33 AMC of New Items We understand that AMC of New items is not the part of this tender. 

Kindly confirm.

Understanding is correct. However sucessful bidder shall 

maintain all required spares at DAFFPL site during 

guarantee/warranty period and carry out maintenance, 

servicing, calibration of instruments/system including all 

software and hardware requirements.

34 Resident Engineer Resident engineer is not required. We request M/s DAFFPL to confirm Resident engineer is not required. However 

support/system engineer shall visit the DAFFPL site with 

in 24 hrs of any fault/complaint and rectify the same 

during the guarantee/warranty period without any 

financial implication (for material, spares, consumables, 

visits, manpower etc) to DAFFPL.

35 General Requesting M/s DAFFPL to introduce Addition/Deletion clause 

specifically for change in quantities of Cables, Trays, Steel  and 

Junction Box due to the fact that prices are volatile and the prices 

quoted during bidding stage cannot be kept valid till the completion 

of contract period. Hence, we request M/s M/s DAFFPL that for any 

additions in the quantities of same during order execution, the new 

rates shall be derived based on current market rates using London 

Metal exchange data. Bidder shall suppport M/s M/s DAFFPL in 

deriving the change in market value of such commodity.

Prices/unit rates quoted by bidder will remain firm till 

satisfactory completion of order. The price/unit rates will 

not be subjected to escalation for any reason whatsoever. 

Further bidder to note that the quantities shown against 

the various items are only indicative of the quantum of 

work and it may vary to any extent. Vendor to make 

precise measurements at site before dispatch of any 

material. Payment will be done on actual consumption of 

material & works carried out. Amount for unused material 

will be adjusted in final billing/payment.



36 Page 

No. 46 

of 140

32 32.PAYMENT TERMS

For Supply Part:

Payment terms mentioned in tender resulting into negative cash flow 

of the project and is not feasible for us to proceed. We request M/s 

DAFFPL to accept the below  proposed payment terms which are 

similar to earlier released tenders. 

PAYMENT TERMS : 

A. SUPPLY PART

a. 10% of order value (Supply part) will be paid within 30 days after 

approval of detailed engineering documentation against submission 

of BG (Bank Guarantee) of equivalent amount. This BG shall be 

returned after completion of major supply materials/ items at site.

b. 60% of order value (Supply part) will be paid within 30 days after 

supply at site & against submission of Performance Bank Guarantee 

of 3% of Total Order Value (excluding CAMC) including all taxes.

c. 15% of order value (supply part) will be paid after completion of 

installation and powering up including loop checking/ integration of 

sub-systems/ systems, configuration of all logics/ associated field 

devices etc. as applicable.

If installation activity is delayed due to non-availability of front to the 

bidder beyond 3 Months of last supply item, payment will be released 

by M/s DAFFPL on receipt of BG for equivalent amount having validity 

of 1 year + 3 Months invokable period. 

d. 10% of order value (supply part) will be paid within 30 days after 

successful completion of SAT. 

If SAT is delayed for no fault of the successful bidder beyond 6 

months oflast supply item, payment shall be released by M/s DAFFPL 

on receipt of BG for equivalent amount having validity of 1 year + 3 

Months invokable period.

e. 5% of order value (supply part) will be paid within 30 days after 

successful completion of Trial Run period (1 Month), submission of as-

built documentation and completion of SAT punch points (if any).

If Trial Run is delayed for no fault of successful bidder beyond 9 

Bidder to follow Tender T&C's

37 Page 
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32 32.PAYMENT TERMS

For Installation Part:

B. INSTALLATION & COMMISSIONING SERVICES:

a. 90% of order value (installation & commissioning services) will be 

paid within 30 days after completion of installation and 

commissioning.

b. 10% order value (installation & commissioning services) will be 

paid within 30 days after successful completion Trail Run period (1 

Month).

Note - Erection could not be taken up and sites are not made 

available by client within 06 months from the date of delivery of 

respective materials as per SOR Line itemsat site / 06 months from 

the date of written intimation from client for start of site services due 

to any reasons directly attributable to the owner, payment shall be 

Bidder to follow Tender T&C's
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32 32.PAYMENT TERMS

For Composite Items

C. COMPOSITE ITEMS (SUPPLY & INSTALLATIO):

a. 70% of order value (for Composite Items) will be paid within 30 

days after supply at site.

b. 25% of order value (for Composite Items) will be paid within 30 

days after completion of erection and commissioning.

c. 5% of order value (for Composite Items) will be paid within 30 days 

after completion Trial Run (of 30 days), submission of as-built 

documentation and completion of SAT punch points.

Note - Erection could not be taken up and sites are not made 

available by client within 06 months from the date of delivery of 

respective materials as per SOR Line itemsat site / 06 months from 

the date of written intimation from client for start of site services due 

to any reasons directly attributable to the owner, payment shall be 

released by M/s DAFFPL on receipt of BG for equivalent amount 

having validity till completion of Trial run and compliance of SAT 

punch points.

Bidder to follow Tender T&C's

39 Gener

al

Additional clauses COVID IMPACT- Deliveries may be affected by (a) measures 

implemented by municipal, provincial and federal authorities across 

the world restricting travel, instituting localized quarantines or 

requiring companies to interrupt operations in order to contain the 

spread of COVID-19  or (b) measures implemented by governments, 

recognized health authorities or private entities to adhere to 

recommendations from authorities to contain the spread of COVID-

19.  contractor will use reasonable endeavors, in accordance with 

laws and recommendations from recognized health or other 

authorities, to minimize any such disruptions due to these types of 

events. The quoted delivery dates may be adjusted by contractor 

accordingly, and contractor will not be liable for damages, including 

Liquidated Damages, for any delays caused by these types of events. 

For the avoidance of doubt, the provisions of the Force Majeure 

clause will be effective even through the circumstance or contingency 

giving rise to inability of performance will have been operative on the 

date hereof. If Buyer cancels an Order without cause, contractor may 

enforce any available remedies against Buyer, including seeking 

recovery of expenses incurred by contractor due to producing 

Deliverables including expenses and costs associated with 

demobilization, remobilization, contract breakage, restocking, 

product obsolescence and stranded costs.

Please refer "Force Majeure" clauses mentioned in tender 

documents.



40 Gener

al

Additional clauses INVENTIONS & INTELLECTUAL PROPERTY: No right, title or interest in 

Intellectual Property provided by Vendor is transferred to Buyer 

under the Agreement. All Intellectual Property and results of Services, 

including software, models, designs, drawings, documents, 

inventions, and know-how (“Inventions”), conceived or developed by 

Vendor in connection with the Agreement, are the sole property of 

Vendor and Buyer assigns any rights it may have in such Inventions to 

Vendor.  All Software delivered by Vendor is subject to a software 

license or software subscription agreement (“License”). If Buyer does 

not agree to a License with Vendor, Buyer does not have a license or 

right to Software. Buyer retains all rights in its own data and other 

information collected by Vendor deliverables from Buyer or third 

party devices or equipment (“Input Data”). Vendor and its Affiliates 

have the right to use Input Data in the required form to provide, 

protect, improve or develop Vendor products or services. Vendor may 

also use the Input Data for other purposes, provided it is in an 

anonymized form that does not identify Buyer. All inventions and 

algorithms derived from Input Data (but excluding Input Data itself) 

are Vendor´s intellectual property and are owned solely exclusively by 

Vendor. Any Buyer Personal Data contained within Input Data shall 

only be used or processed in accordance with the data privacy terms 

of this Agreement and applicable law. This section survives 

termination of this Agreement. 

There is no invention required in this tender hence this 

clause is not applicable.

41 Gener

al

Additional clauses VENDOR’S RIGHT TO TERMINATE: Seller may terminate this 

Agreement by giving written notice to the Buyer on the following 

events: failure of Buyer to make payment within 30 days of invoice or 

the Seller has reasonable grounds to believe that the Buyer is unable 

to make payment, and failure to remedy the breach within 3 calendar 

days after receipt of written notice of non-payment from Vendor; or 

c. insolvency or suspension of other Party’s operations or any petition 

filed or proceeding made by or against other Party under any state, 

Central or other applicable law relating to bankruptcy, arrangement, 

reorganization, receivership or assignment for benefit of creditors or 

other similar proceedings

Bidder to follow Tender T&C's



42 Gener

al

Additional clauses CYBER SECURITY: Cyber security services will be provided in 

professional and workmanlike manner. contractor makes no guaranty 

that the cyber security products (“CS Products”), inclusive of 

equipment, software and services will prevent or mitigate the impact 

of any cyber-attack. contractor’s sole liability, for failure of the CS 

Products is replacement of the defective product and/or re-

performance of the defective service, provided Buyer notifies 

contractor of the defects during the warranty period. Third Party CS 

Product, if any, are provided to customer subject to such Third 

Parties’ standard terms and conditions (including software license 

terms) and contractor has no liability with respect to the performance 

or non-performance of the same.

CYBER SECURITY is not part of tender Package.

43 Gener

al

Additional clauses ECONOMIC SURCHARGE: contractor may, from time to time and in its 

sole discretion, issue surcharges on new and existing  Contract in 

order to mitigate and/or recover increased operating costs arising 

from or related to, without limitation: (a) foreign currency exchange 

variation; (b) increased cost of third-party content, labor and 

materials; (c) impact of duties, tariffs, and other government actions; 

and (d) any other circumstances that increase contractor’s costs, 

including, without limitation, increases in freight, labor, material or 

component costs, and increased costs due to inflation (collectively, 

“Economic Surcharges”). contractor will invoice Company, through a 

revised or separate invoice, and Company agrees to pay for the 

Economic Surcharges  pursuant to the standard payment terms in this 

Contract. If a dispute arises with respect to Economic Surcharges, and 

that dispute remains open for more than fifteen (15) days, contractor 

may, in its sole discretion, withhold performance and future 

shipments or combine any other rights and remedies as may be 

provided under this Agreement or permitted by law until the dispute 

is resolved. The terms of this section shall prevail in the event of 

inconsistency with any other terms in this Contract. Any Economic 

Surcharges, as well as the timing, effectiveness, and method of 

determination thereof, will be separate from and in addition to any 

changes to pricing that are affected by any other provisions in this 

Contract. ECONOMIC SURCHARGE: contractor may, from time to time 

and in its sole discretion, issue surcharges on new and existing  

Contract in order to mitigate and/or recover increased operating 

costs arising from or related to, without limitation: (a) foreign 

currency exchange variation; (b) increased cost of third-party content, 

labor and materials; (c) impact of duties, tariffs, and other 

government actions; and (d) any other circumstances that increase 

contractor’s costs, including, without limitation, increases in freight, 

labor, material or component costs, and increased costs due to 

Prices/unit rates quoted by bidder will remain firm till 

satisfactory completion of order. The price/unit rates will 

not be subjected to escalation for any reason whatsoever.



44 Gener

al

Additional clause for Project Delay “Vendor is not be liable for any delays or increased costs caused by 

delays in obtaining required materials or services from Owner or 

Owner designated suppliers.  If Owner -caused delay occurs, and the 

delay is not force majeure related, then the price and other affected 

terms will be adjusted to reflect increased costs, delay, and other 

adverse impact suffered by Vendor.  If delivery of goods, services, or 

other information necessary for performance of this project is 

delayed due to conduct of Owner or Owner -designated supplier, 

then Vendor may store materials and equipments at Owner risk and 

expense and may charge Owner for the delay.”

Any hinderance beyond the contractor scope/control (as 

approved by EIC/PMC) the delay period shall be added to 

the delivery period of this contract. The hinderance 

register has to be maintained by the contractor duly 

approved/counter signed by EIC/PMC on the day/time of 

hinderance. The liquidated damages shall be calculated 

on the basis of scheduled completion & actual data from 

hinderance register.The decision of EIC shall be binding on 

the contractor & non-negotiable.

45 Kindly, can you share the I/O list which has been identified for the 

project along with a communication network diagram if available.

Tender document drawing Block Diagram mentions the 

necessary signals along with Digital Input and Digital 

Output Junction Boxes. Bidder to visit the site and get the 

necessary details required to complete the work. If spare 

terminals are not available in the existing system then 

Bidder to consider the new PLC Panel as a part of scope of 

work and shall integrate with existing system including all 

necessary hardware and software, modifications to 

existing PLC panel etc. complete in all respects.


